



Dated: 26-03-2025

Notification of Intention to Award

Project Title: **Hiring of Engineering, Design & Construction Supervision Consultant – Cluster South-I**
Activity No. PK-LG& CD-289253-CS-QCBS

1. Mr. Mahmood Ahmad Bhandara

Chief Engineer/ Head, Environmental & Public Health Engineering Division
M/s National Engineering Services Pakistan Pvt. Ltd. (NESPAK)
1-C, Block-N, Model Town, Ext, Lahore

2. Mr. Muhammad Ahsan

Manager Business Development
M/s ALTER Uluslararası Muhendislik ve Musavirlik Hizmetleri A.S.
Guzeltepe Mah.Ahmet Rasim Sok. No. 14 Cankaya 0655 Ankara, Turkey

3. Mr. Muhammad Irfan Gohar

Manager (Business Development)
MM Pakistan (Pvt.) Ltd.
2nd Floor CTI Building, 27 Empress Road, Lahore

1. Standstill Period

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period, which will expire on **April 11, 2025 (1700 hours)**. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Proposal, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

2. The Successful Consultant

Name:	M/s ALTER ULUSLARARASI MÜH.VE MÜŞ.HIZ. LTD.ŞTİ. – ALTER (TURKEY)
Address:	Guzeltepe Mah.Ahmet Rasim Sok. No. 14 Cankaya 0655 Ankara, Turkey
Financial Evaluated Amount:	Pak. Rs. 886,090,128/- (inclusive of all taxes)
Contract price: (Negotiated price)	Pak. Rs. 815,546,236/- (inclusive of all taxes)



PUNJAB RURAL MUNICIPAL SERVICES COMPANY

(Company Registered with SECP under section 42 of the Companies Act, 2017)



3. Short listed Consultants

Sr. No.	Consultant	Technical Score	Technical Score Weighted (80%)	Evaluated Price	Financial Score Weighted	Financial Score Weighted (20%)	Total Score	Ranking
1	Nespak	81.35	65.08	973,287,634	83.43	16.69	81.77	2nd
2	MM Pakistan	74.4	59.52	812,000,000	100.00	20.00	79.52	3rd
3	ALTER	87.1	69.68	886,090,128	91.64	18.33	88.01	1st
4	ART JV Asian	40.60	Technically Not Qualified					
5	M/s Osmani & Company Pvt Ltd JV M/s JERS Consultancy Pvt Ltd. did not submit their technical and financial proposals.							
6	M/s ENGIDRO Engineering Solution Pvt Ltd JV M/s Procesl Pvt Ltd. did not submit their technical and financial proposals.							
7	M/s Techno-Consult International Pvt. Ltd. did not submit their technical and financial proposals.							
8	M/s EA Consulting Pvt Ltd JV M/s Rehman Habib Consultants Pvt Ltd. did not submit their technical and financial proposals.							

Further information:

For more information see the "[Procurement Regulations for IPF Borrowers \(Procurement Regulations\)](#) (Annex III)." You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "[How to make a Procurement-related Complaint](#)" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Consultant who has submitted a Proposal in this selection process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the deadline stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).



PUNJAB RURAL MUNICIPAL SERVICES COMPANY

(Company Registered with SECP under section 42 of the Companies Act, 2017)



4. Detailed Evaluation

Sr. #	Criteria/Sub-Criteria	Max. Scores	M/S NESAK	M/S Alter	M/S ART JV M/S Asian	M/s MMP
A.	Specific experience of the Consultant (as a firm) relevant to the Assignment	10	8.50	9.00	8.00	6.00
B.	Adequacy and quality of the proposed methodology, and work plan in responding to the Terms of Reference (TORs):	30	22.00	26.50	20.50	15.50
C.	Key Experts' Qualifications and Competence for the Assignment	55	47.85	48.60	8.10	50.90
D.	Transfer of knowledge (training) program	5	3.00	3.00	4.00	2.00
Total		100	81.35	87.10	40.60	74.40